

JADUAL KUANTITI KOMPONEN KERJA PENGGANTIAN KELENGKAPAN TANDAS

BANGUNAN	TYPE' BLOK	ARAS	Pintu tandas PVC	Tandas	Bilik mandi (shower)	Shower rose	Wall flange shower rose	Right angle with hand bidet spray	Squatting bowl	Close couple w.c	Flush cistern	Flexibe hose flush cistern	Wall flange stop cork flush cistern	Floor trap	Basin sinki	Tap sinki	ANGGARAN KELUASAN DINDING BANGUNAN (LUAR)	ANGGARAN KELUASAN DINDING BANGUNAN (LUAR) *selepas tolak luas pintu, tingkap & laluan
KAPAS	BILIK PELAJAR 4 STUDENT	Aras 1	29	14	14	14	14	15	14	1	15	15	15	1	15	15	973.48	758.89
		Aras 2	28	14	14	14	14	14	14	0	14	14	14	8	14	14	966.39	792.39
		Aras 3	16	8	8	8	8	8	8	0	8	8	8	4	8	8	746.53	653.17
DINAMIK	BLOK KULIAH 1-12	Aras 1	18	19				19	16	3	19	19	19	23	25	25		
		Aras 2	20	20				20	20	0	20	20	20	24	24	24		
		Aras 3	20	20				20	20	0	20	20	20	24	24	24		
DEWAN KULIAH	CEMARA	Aras 1	0	4				4	2	2	4	4	4	6	4	4		

KAPAS

ARAS 1- 4 Bil. Tandas
ARAS 2- 4 Bil. Tandas
ARAS 3-2 Bil. Tandas

DINAMIK

ARAS 1- 8 Bil. Tandas
ARAS 2- 8 Bil. Tandas
ARAS 3-8 Bil. Tandas

